



Project:	2023-RFP-050 High School Intersection Design Study		
Addendum No.	1	No. of Pages:	1
Date:	June 29, 2023	Doc. No:	P7201-2126868570-9(1.0)

The following change(s) in the Request for Quotation Documents are effective immediately. This Addendum forms part of the Contract Documents.

2. INSTRUCTIONS TO PROPONENTS: Section 2.8 – Intended RFP Process Schedule

The timelines provided in section 2.8 are superseded by the following:

Milestone	Date
Issue RFP	June 13, 2023
Last Day for Proponent Questions	July 4, 2023 at 3 PM EST
Last Date for Issue of Addendum	July 5, 2023
RFP Closes – Submission Deadline	July 11, 2023 at 3 PM EST
Contract Award	August 11, 2023
Project Kick-Off Meeting	August 18, 2023

7. SCHEDULE: Section 7.1 – Timelines

The project schedule in section 7.1 is replaced by the following:

Milestone	Date
Project Kick-Off Meeting	August 18, 2023
Submission of draft Background Information and Stakeholder Engagement Report	October 13, 2023
Submission of final Background Information and Stakeholder Engagement Report	November 3, 2023
Submission of draft Engineering Schematic Design, Class D Cost Estimate, and Project Phasing Schedule	December 8, 2023
Submission of final Engineering Schematic Design, Class D Cost Estimate, and Project Phasing Schedule	December 29, 2023
Project Completion	January 21, 2024