

**2023-RFT-059: Wastewater/Sewer Line Cleaning and CCTV
Assessment**

Addendum No 1

The following changes are effective immediately:

Item	Date
RFT Issue Date	June 23 rd , 2023
Last Day for Inquiries	July 4 th , 2023
Last day for Inquiry Response	July 6 th , 2023
RFT Close date	July 11 th , 2023
Contract Award Date	July 26 th , 2023
Kickoff Meeting	August 2 nd , 2023
Project Completion Date	December 31 st , 2023