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The following change(s) in the Tender Documents are effective immediately.
This Addendum forms part of the Contract Documents.

ITEM DESCRIPTION ACTION

11 The City of Igaluit is including a new building in the scope of work, the Water Treatment Plant
(WTP). Now, the contractor will be required to complete the air handling unit and duct cleaning of
6 buildings listed below.
- Fire Hall,
- Arnaitok Complex,
- 901 (office — second floor),
- Wastewater Treatment Plant,
- Arctic Winter Games (AWG) Complex, and
- Water Treatment Plant (WTP).

1.2 The proponents already walked through the 5 buildings, Fire Hall, Arnaitok Complex, 901 (office —
second floor), Wastewater Treatment Plant, and Arctic Winter Games (AWG) Complex on Friday,
May 6t at L0AM. However, it will be required a new site visit scheduled for Wednesday, May 11t
2022, at 10AM, for the proponents walk through the new building added into their scope of work,
Water Treatment Plant (WTP).

1.3 Find below enclosed the updated Cost Submission Form.
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Project Name: 720075 — Arnaitok Complex Air Handling Cleaning & Maintenance
Addendum No. : 3

Date:

Project Name:

[/We,

Of

APPENDIX B = COST SUBMISSION FORM

Arnaitok Complex Air Handling Cleaning & Maintenance (2022-RFT-
025)

(Company Name)

(Business Address)

have fully inspected the Site and examined all the conditions affecting the Work. I/we have also
carefully examined all documents prepared for this Contract including Addenda thereto; and
hereby offer to furnish all labour, materials, plant, equipment and services for the proper
execution and completion of the items listed below, in accordance with the Contract Documents,
including all Addenda thereto which are acknowledged hereinafter for the above project for the
sums separately indicated as follows:

Item | Description Qty | Unit Unit Price Total
Mobilization/Demobilization including shipment of
any required equipment/material and other
1. associated items needed to complete the |1 LS $
respective works (not limited to provision of
equipment like ladders, scissor lifts, etc)
2. Duct cleaning of the Fire Hall 1 LM $
3. Duct cleaning of the Arnaitok Complex 1 LM $
4 Duct cleaning of the 901 building (office — second 1 LM $
floor)
5. Duct cleaning of the Wastewater Treatment Plant | 1 LM $
6. Duct cleaning of the AWG Complex 1 LM $
7. Duct cleaning of the Water Treatment Plant 1 LM $
Air handling unit of the Fire Hall, Arnaitok
8 Complex, 901 building (office — second floor), 6 LS $
' Arctic Winter Games (AWG) Complex, WTP and
Wastewater Treatment Plant

Sub-Total: $
GST: $
TOTAL: $
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