



## ADDENDUM

Project: 821116 Lift Station Temporary Bypass (2021-RFT-015)

Addendum No.:	01	No. of Pages:	2
Date:	1 September 2021	Doc. No.:	P7201-330250016-61(1.0)

The following change(s) in the Tender Documents are effective immediately.  
This Addendum forms part of the Contract Documents.

ITEM	DESCRIPTION
<b>1.1</b>	<b>Submission Deadline Clarification</b>  The submission deadline is September 9, 2021, at 15:00:00 (3 PM) EDT. All other milestones remain unchanged.
<b>1.2</b>	<b>Bidder Question</b>  <b>Question:</b> Page 17 Item 27.4 states December 1 <sup>st</sup> , 2021, as the <i>completion of the work</i> date. Page 33 Item A.2 states November 15 <sup>th</sup> as the <i>completion of the work date</i> . Please clarify.  <b>Response:</b> The substantial completion date is November 15, 2021. The <i>completion of the work</i> date December 1 <sup>st</sup> , 2021.
<b>1.3</b>	<b>Bidder Question</b>  <b>Question:</b> What is the planned voltage for the two (2) electrical trash pumps to be installed inside AV437?  <b>Response:</b> 115V, 1P.
<b>1.4</b>	<b>Bidder Question</b>  <b>Question:</b> Is the contractor responsible for cleaning and returning the City-owned mobile frac tank to the City of Iqaluit Public works yard.  <b>Response:</b> Yes.

Project: 821116 Lift Station Temporary Bypass (2021-RFT-015)

Addendum No.: 01

**1.5 Bidder Question**

**Question:** We would like to request an extension for tender 2021-RFT-015 to September 14, 2021.

**Response:** The submission deadline cannot be extended further than indicated in 1.1.

Colliers Project Leaders Inc.

Date: 1 September 2021

Distribution:

All Bidders  
File