



Project:	2022-RFT-030 821131– Solid Waste Landfill Construction		
Addendum No.	04	No. of Pages:	6
Date:	2022-05-27	Doc. No.:	P7201-1591092266-156(1.0)

The following change(s) in the Request for Proposal Documents are effective immediately.
This Addendum forms part of the Contract Documents.

The purpose of this Addendum is to clarify and answer for bidder's question on tender 2022-RFT-030 issued for bid on April 19, 2022.

Cost Submission Form

For clarity, all updates to the Cost Submission Form and associated appendices have been included in this addendum. See following pages. It combines all Schedule A, Schedule B, and Appendix F updates.

Schedule A – Landfill Cell 1					
Item	Description	Unit	Estimated Quantity	Unit Price	Price
1	Mobilization and Demobilization	lump sum	1	\$	\$
2	Roadways				
1	South Perimeter Road	lump sum	1	\$	\$
2	West Perimeter Road	lump sum	1	\$	\$
3	Leachate Lagoon Road	lump sum	1	\$	\$
4	Cell 1 Road	lump sum	1	\$	\$
3	Cell 1 Ditch	lump sum	1	\$	\$
4	Cell 1	lump sum	1	\$	\$
5	Leachate Lagoons	lump sum	1	\$	\$
6	Thermistors	lump sum	1	\$	\$
7	Security	week	30	\$	\$
8	Site Project Sign	lump sum	1	\$	\$
9	Erosion Control	lump sum	1	\$	\$
Schedule A – Landfill Cell 1 Total					\$

Schedule B – Provisional Items					
Item	Description	Unit	Estimated Quantity	Unit Price	Price
1	Road Maintenance	lump sum	1	\$	\$
2	Road Snow Removal and Management	lump sum	1	\$	\$
Schedule B – Provisional Items Total					\$

Project Name:

2022-RFP-030 – Solid Waste Landfill Construction

Addendum No.:

4

Schedule A – Landfill Cell 1 Total	\$
Schedule B – Provisional Items Total	\$
Subtotal 1	\$
Contingency (10% of Subtotal 1)	\$
Subtotal 2	\$
GST (5% of Subtotal 2)	\$
Total Tendered Price	\$

APPENDIX F – LABOUR, EQUIPMENT AND MATERIAL RATES

Re: Bid for Iqaluit Solid Waste Landfill Cell 1

1. This List of Labour, Equipment and Material rates Form is acknowledged and agreed to form an integral part of the Bid for:

Iqaluit Solid Waste Landfill Cell 1

2. The rates listed below will remain unchanged and will be used to measure payment for additional work, not include in the Contract Documents.

POSITION	RATE
<i>Insert Position</i>	<i>Insert Rate</i>
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
<i>Add rows if required.</i>	\$

EQUIPMENT	RATE
-----------	------

<i>Insert Equipment</i>	<i>Insert Rate</i>
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
	\$
<i>Add rows if required.</i>	\$

MATERIAL			
- Supply, deliver, transport, install, equipment, labour, compact, test (as applicable)			
Item	Units	Estimated Quantity	Unit Rate
900 mm dia CMP Culvert	m	50	\$
1000 mm dia CMP Culvert	m	50	\$
1 cm Boulders	each	20	\$
Excavation (disposal off site)	Cu.m	250	\$
Excavation (disposal on site as fill)	Cu.m	250	\$
Rock Excavation (disposal off site)	Cu.m	250	\$
Rock Excavation (disposal on site as fill)	Cu.m	250	\$
Granular Fill	Cu.m	500	\$
Granular A	Cu.m	500	\$
Granular B	Cu.m	500	\$

Project Name:

2022-RFP-030 – Solid Waste Landfill Construction

Addendum No.:

4

Granular C	Cu.m	500	\$
38 mm Clear Stone	Cu.m	500	\$
Rip Rap (500 mm thick)	Sq.m	100	\$
Ditch	m	100	\$
Geomembrane Lined Ditch	m	100	\$
Access Mat	each	20	\$
Gabion Apron	Sq.m	50	\$
Sign and Base	each	3	\$
Cell 1 Fencing	m	50	\$
Silt Fence	m	50	\$
Guide Rail	m	50	\$
Fibre Roll	each	20	\$
Geotextile A	Sq.m	500	\$
Geotextile B	Sq.m	500	\$
Geotextile C	Sq.m	500	\$
Terrafix 270R Geotextile	Sq.m	500	\$